	FM1A-F-4200.2
                                                         U.S. DEPARTMENT OF ENERGY
     (07-89)

Replaces DOE F-4210.2

(All other editions are obsolete)                                                 SUBTASK ORDER


	 Contractor Name and Address

Energy Enterprise Solutions (EES), LLC

20440 Century Blvd. , Suite 150

Germantown, MD. 20874
	Contract Number: DE-AT01-06IM00XXX.
(                                                 Master Task)

	
	Control Number: (PR: 01-06IM00XXX. 000)


	
	Subtask Order Number: (COR will identify)                                            



	Contracting Officer Technical  Manager
                             , COTM
	Subtask Monitor/Subtask Manager

	Contract Specialist & B/NC

Patrick Thornton

	Org. Code & Phone
IM-XX  (XXX) XXX-XXXX    
	Org. Code & Phone


	Org Code & Phone

MA-641.1  (202) 287-1532        


	Title of Subtask Order:                                                    Support Services                                        

	 Description of Work to be Performed:  


	Schedule of Performance/Deliverables List and Due Dates:

For each deliverable required by this Subtask Order, the Contractor shall submit to the Contracting Officer Representative (COR), a copy of the transmittal letter which evidences timely receipt of the deliverable by the Department of Energy.  Also, when a subtask order is issued or modified, the contractor will respond with a deliverable entitled “Subtask Order Management Plan” which shall provide totals of cost, hours required, positions/skill levels and technical approach/services required to meet this subtask order, and shall be provided to the COR and Subtask Monitor/Manager within ten (10) days after Subtask Order issuance.

	Period of Performance
The period of performance for this sub-task assignment shall be from _______________ through April 4,2008.    (No work to begin until Task/Sub-Task Order is Issued)

	The Government's obligation under this contract is Task/Subtask Order upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice of such availability, to be confirmed in writing by the Contracting Officer.
___________________                                 ________                                           Robert E. Wilson   .                                                                                                                                               
Signature of COR                                            Date                                        Typed Name of COR

   


	


SUBTASK ORDER 

STATEMENT OF WORK/NEED 
DOE Task Order Number: DE-AT01-06IM00XXX                  
DOE Subtask Order Number: XXXX
1.0 
Identification
Name of Subtask Manager/Subtask Monitor:___________________

(HQ or Site Office)
Office of the Chief Information Officer for Operations

IM-40 Germantown Building
U.S. Department of Energy

1000 Independence Ave., SW

Washington, DC 20585-1290
Phone:  

1.1
Contracting Officer (CO)
Name: _______________________________   
Office of Headquarters Procurement Services

ME-641.1 L’Enfant Plaza Building

U.S. Department of Energy

1000 Independence Avenue, SW.

Washington, DC  20585-1615

Phone:  202-287-_______/FAX:  202-287- _____
1.2
Contracting Officer’s Representative (COR)

Robert E. Wilson 

Business Management Division

IM-12 Germantown Building

U.S. Department of Energy

1000 Independence Avenue, SW.

Washington, DC  20585-1290 

Phone:  301-903-4604, FAX: 301-903-4872
E-mail Address:  robert.wilson@hq.doe.gov

2.0 Subtask Title:            
3.0  Scope
4.0 
Specific Task Work/Objectives Requirements (use Clin # ____ Project for Labor)
4.X (Clin 1: Labor)
The performance objectives covered in subtask order have the following performance measures and expectations:

	Performance Measures
	Quality Expectations

	a) Completeness
	Deliverables will be 100% complete.

	b) Accuracy
	Deliverables will be 100% accurate

	c) Effectiveness
	All deliverables must contribute to the overall success of the sub-task.

	d) Timeliness
	All deliverables will be on time and within schedule.


4.X (Clin 2: Software licenses)

The performance objectives covered in subtask order have the following performance measures and expectations:

	Performance Measures
	Quality Expectations

	a) Completeness
	Deliverables will be 100% complete.

	b) Accuracy
	Deliverables will be 100% accurate

	c) Effectiveness
	All deliverables must contribute to the overall success of the sub-task.

	d) Timeliness
	All deliverables will be on time and within schedule.


4.X (Clin 3: Other Direct Charges (ODC’s) see #7.0 below)

4.X (Clin 4: Development, Modernization and Enhancement (DME)) 

The performance objectives covered in subtask order have the following performance measures and expectations:

	Performance Measures
	Quality Expectations

	a) Completeness
	Deliverables will be 100% complete.

	b) Accuracy
	Deliverables will be 100% accurate

	c) Effectiveness
	All deliverables must contribute to the overall success of the sub-task.

	d) Timeliness
	All deliverables will be on time and within schedule.


5.0 Place of Performance:

Task work will be performed at DOE facilities and the Contractor’s work site, as appropriate, to fulfill the requirements of this task/subtask order.  

6.0 Period of Performance: From date of                                 – April 4, 2008.
7.0 Other Direct Charges (ODCs) Deliverable/Delivery Schedule:  (Next Clin # 3 )
ODC’s:  TO BE IDENTIFIED WITH CONTRACTOR. (Example only)
                 Deliverables
                                                                 Delivery Schedule
Implementation Plan







*

Service Level Agreements






*

Memoranda of Agreement






*

Performance Measures and Metrics Validation



*

Project Status Reports 






Weekly

Meeting Minutes







As Required

Customer List Maintenance






*

Management and Coordination of 


Deployment Meetings






As Required

Post-Deployment User Customer






Satisfaction Surveys 






As Required

Performance Metric Reporting





As Required 


* Delivery Schedule for these items are to be identified with the contractor.  Sub-task Order will be modified to add required information.

The performance objectives covered in subtask order have the following performance measures and expectations:

	Performance Measures
	Quality Expectations

	a) Completeness
	Deliverables will be 100% complete.

	b) Accuracy
	Deliverables will be 100% accurate

	c) Effectiveness
	All deliverables must contribute to the overall success of the sub-task.

	d) Timeliness
	All deliverables will be on time and within schedule.


8.0 Security:  Specific level of badge clearance required. 

9.0 Government Furnished Equipment (GFE)/Government Furnished Information (GFI):  None.

10.0 Inspection and Acceptance Criteria: The Contractor will comply with the terms and conditions as cited in the Basic Contract.

11.0 Accounting and Appropriation Data: 

EES (Energy Enterprise Solutions)

(Include task #, clin #, 

amount for Labor & $ for ODCs,

             and Period of Performance)
Fund:

Appropriation Year:

Allottee:

Reporting Entity:

Standard General Ledger:

Object Class:

Program:

Project:

Work for others:

Local use:

Field CID: (Field only)

Future:

If you require additional information, please contact point of contact in your organization and phone number.
Note:  Make sure funding provided includes the 1% OCIO Contract Administration Fee.

(T&M task/subtask order.  The Contractor is not authorized to continue or support any subtask that has insufficient funds to cover the work activity or funds required for deliverables, etc.  The Contractor cannot incur cost or work hours not allotted for the subtask order.)

12.0 Other Pertinent Information or Special Considerations:  None.

13.0 Signatures:


Signature: _______________________ Date: ________________

            Name:                                                   , Subtask Manager/Subtask Monitor    

            Signature: _______________________ Date: ________________

            Name:                                                   , Master Task COTM    


Signature: _______________________ Date: ________________


Name:
     Robert Wilson, DOE COR
