

**OFFICE OF CHIEF INFORMATION OFFICER Contract**

**CONTRACT NAME**

**M Squared Strategies, Inc.  
1616 H Street, NW, Suite 1010, Washington, DC 20006  
ATTN: Mayi Canales, CEO  
Email: mayi@m2strat.com**

**CONTRACT#**

**DE-AC01-07IM00179**

**Phone: 202-352-2544**

**COR: Don Schade, IM-12**

**Contract Specialist: Patrick Thornton, MA-641**

**Contracting Officer: Albert Manley, MA-641**

**Specifics: Contract issued as a direct award between DOE and the 8(a) concern, M Squared Strategies, Inc. This is a Time & Materials/Fixed Rate contract.**

<b>Period of Performance:</b>	<b><u>DPLH</u></b>	<b><u>Ceiling</u></b>
Base: October 1, 2007 – September 30, 2008	8,770	\$965,766.20
Option 1: October 1, 2008 – September 30, 2009	8,770	\$999,618.32
Option 2: October 1, 2009 – September 30, 2010	8,770	1,034,615.48
Not-to-exceed Total		<b>\$3,000,000.00</b>

NOTE: The basic task order has an ODC pool to cover travel, training, professional development and conference attendance for all tasks.

**Objective:**

Requirement is for Strategic Planning Support Services encompassing the following task areas:

- Task Area 1: Business Case Preparation and Validation
- Task Area 2: Refine Organizational Goals
- Task Area 3: Implementation (Assist with planning and implementation of change)

**Current Tasks:**

**08-IM-001** (Period of Performance: October 1 - September 30, 2008)  
Enterprise Program Management Office (EPMO) Ad Hoc Working Group  
Funding: \$116,860.00 Labor (funded through 12-31-07)

**DOE Technical Contact**

Theanne Gordon x6-9958  
Maureen Jones x6-0664

**08-IM-002** (Period of Performance: October 1, 2007 – September 30, 2008)  
Strategic Planning Support Services for Analysis of IM-10  
Business & Financial Management Practices  
Funding: \$80,000 Labor

Kevin Cooke x6-6566

**Pending Tasks – Not yet issued:**

**08-IM-003**(October 1, 2007 – September 30, 2008)  
Circuit Consolidation Business Case & Risk Analysis

Judy Saylor, IM-42 x34999